30% Opinion of Probable Construction Costs

Project: Terrebonne STEP Collection System (Phase A)

Date: 9/14/2023

Parametrix

ENGINEERING . PLANNING . ENVIRONMENTAL SCIENCES

Optional items that can be deferred :

Phase A Total Estimate

Construction Cost Item Unit Quantity Unit Price Total
2 Inch Pressure Sewer Pipe, Fittings and Couplings LF 65| S 60| S 3,900
3 Inch Pressure Sewer Pipe, Fittings and Couplings LF 3,057 | S 80| S 244,560
4 Inch Pressure Sewer Pipe, Fittings and Couplings LF 45| S 95| S 4,275
6 Inch Pressure Sewer Pipe, Fittings and Couplings LF 1,653 | S 130 S 214,890
8 Inch Pressure Sewer Pipe, Fittings and Couplings LF 17,522 | $ 150 | S 2,628,300
2 Inch Gate Valve EA 20 S 1,500 | $ 3,000
3 Inch Gate Valve EA 8|S 2,000 | S 16,000
4 Inch Gate Valve EA 118 2,500 | $ 2,500
6 Inch Gate Valve EA 118 3,000 | S 3,000
8 Inch Gate Valve EA 515 3,500 | S 17,500
1 Inch Combination Air Release/Air Vacuum Valve Assembly EA 58 5,100 | $ 25,500
Pipe Tees, 6 Inch EA 3(8 1,355 | S 4,064
Pipe Tees, 8 Inch EA 9(S$ 1,920 | $ 17,280
Extra for Canal Crossing Requirements LS 118 8,000 | $ 8,000
6' Wide Pavement Restoration sSQYD 6,000 | $ 131 (S 786,000
6' Wide Native Restoration SQYD 8,895 | S 20| S 177,893
Traffic Control LS 1] 150,000 | $ 150,000
Effluent Meter and Sampling Vault LS 1]$ 50,000 | $ 50,000
Odor Control LS 118 10,000 | S 10,000
Subtotal $ 4,366,662
10% Mobilization $ 436,666
20% contingency S 873,332

$

5,676,660 |

5th ST & B Ave Main Estimate S 449,146
6th St Extension Estimate S 251,251

7th St Extension Estimate S 203,151

A Avenue Extension Estimate S 272,116
Total Optional Deferral Items: $ 1,175,664



30% Opinion of Probable Construction Costs

Cost Breakdowns for Optional Deduct/Deferral Iltems

Parametrix

ENGINEERING . PLANNING . ENVIRONMENTAL SCIENCES

6 Inch Pressure Sewer Pipe, Fittings and Couplings LF 1,700 | S 130.00 | $ 221,000.00
1 Inch Combination Air Release/Air Vacuum Valve Assembly EA 1($ 5,100.00 | $§ 5,100.00
Pipe Tees, 6 Inch EA 35S 1,354.50 | $ 4,063.50
6' Wide Pavement Restoration SQYD 667 | S 131.00 | S 87,333.33
6' Wide Native Restoration SQYD 467 | S 20.00 | $ 9,333.33
Traffic Control LS 1] 16,666.67 | $ 16,666.67
Odor Control LS 11 2,000.00 | $ 2,000.00
Subtotal $ 345,496.83
10% Mobilization S 34,549.68
20% contingency S 69,099.37
5th ST & B Ave Main Estimate $ 449,145.88

Construction Cost Item Unit Quantity Unit Price Total
3 Inch Pressure Sewer Pipe, Fittings and Couplings LF 855 | S 80.00 [ S 68,400.00
6' Wide Pavement Restoration SQYD 437 | S 131.00 | S 57,203.33
6' Wide Native Restoration SQYD 133 $ 20.00 | $ 2,666.67
Traffic Control LS 118 5,000.00 | $ 5,000.00
Subtotal $ 193,270.00
10% Mobilization $ 19,327.00
20% contingency S 38,654.00
6th St Extension Estimate $ 251,251.00

Construction Cost Item Unit Quantity Unit Price Total
3 Inch Pressure Sewer Pipe, Fittings and Couplings LF 855 | S 80.00 [ S 68,400.00
6' Wide Pavement Restoration SQYD 103 | S 131.00 | S 13,536.67
6' Wide Native Restoration SQYD 467 | S 20.00 | $§ 9,333.33
Traffic Control LS 118 5,000.00 | $ 5,000.00
Subtotal $ 156,270.00
10% Mobilization §  15,627.00
20% contingency $  31,254.00
7th St Extension Estimate $ 203,151.00

Construction Cost Item Unit Quantity Unit Price Total
3 Inch Pressure Sewer Pipe, Fittings and Couplings LF 1,032 | $ 80.00 | $ 82,560.00
Extra for Canal Crossing Requirements LS 1S 8,000.00 | $ 8,000.00
6' Wide Pavement Restoration sSQYD 333 | $ 131.00 | S  43,666.67
6' Wide Native Restoration sSQYD 355 | S 20.00 | S 7,093.33
Traffic Control LS 118 8,000.00 | $ 8,000.00
Subtotal $ 209,320.00
10% Mobilization S  20,932.00
20% contingency $  41,864.00
A Avenue Extension Estimate $ 272,116.00




